EXHIBIT A to WORKING LAB EXPERIENTIAL PROGRAM AGREEMENT
Form of Statement of Work

This Statement of Work No. 26345 ("**SOW**"), dated March 25, 2026 is hereby made a part of the Industry Partner Experiential Program Agreement by and between Northeastern University ("**Northeastern**") and Sentinel Security ("**Company**") dated as of March 25, 2026 (the "**Agreement**"). All capitalized terms used and not defined in this SOW shall have the meaning ascribed to them in the Agreement.

PROJECT MANAGERS: For the purposes of this SOW, the following individuals are the Project Managers:

Company Project Manager: _____ Phone:_____
Northeastern Project Manager: Sean Martin Phone: 207-387-5734

Background of the project:

Northeastern will perform the following scope of Services under this SOW:

Sentinel Security is a security solutions company seeking to modernize its web presence to better communicate its value proposition and align its digital footprint with the strength of its services. The current website does not effectively convey what Sentinel Security does or the value it delivers to clients. As a result, prospective clients who discover the company through LinkedIn, conferences, or word of mouth encounter a disconnect when visiting the site.

The Roux Institute at Northeastern University will partner with Sentinel Security to redesign and modernize the website, improving clarity, professionalism, and functionality.

Objectives:

- Create a modern, professional web presence that reflects the caliber of Sentinel Security's work
- Improve site navigation and page connectivity to ensure an intuitive user experience
- Integrate content marketing capabilities including blog/newsletter functionality and LinkedIn connectivity
- Enable lead capture through gated case study access
- Provide a video hosting solution with a client-accessible archive

- Establish a foundation that Sentinel Security's team can maintain and build on over time

APPROACH AND METHODOLOGY:

Northeastern will adhere to the following approach and methodology when performing the Services defined in this SOW:

Phase 1: Discovery and Information Architecture (Weeks 1-2)

The Roux Institute team will conduct a discovery engagement with Sentinel Security stakeholders (including Nikki Rutman and Stacy, the internal point of contact for the current Framer-based site) to:

- Audit the existing website structure, content, and technology stack
- Identify key audiences (prospective clients, existing clients, partners) and their needs
- Define a revised sitemap and information architecture
- Identify content areas and provide templates/guidelines so Sentinel Security can develop website copy in parallel

Deliverable: Discovery summary document including audience analysis, revised sitemap, content templates and guidelines for Sentinel Security's use, and wireframes for key pages.

Phase 2: Design and Feature Development (Weeks 3-6)

Building on the discovery findings, the team will:

- Develop modern, responsive page designs for all core pages
- Design intuitive navigation and page connectivity
- Build a blog/newsletter section with LinkedIn integration, allowing content to flow between the website and Sentinel Security's LinkedIn presence
- Implement a case study showcase with or without a gated submission portal that captures prospective client information and allows Sentinel Security to vet inquiries before releasing materials
- Build a lead capture form integrated with Sentinel Security's CRM or preferred lead management system (e.g., HubSpot, Salesforce, or equivalent)
- Integrate video hosting solution, allow video archive access within a client-facing section of the site.
    - Note: video hosting solution will be decided jointly with the NU and Sentinel team. Sentinel will be responsible for recurring software costs.
- Ensure visual design aligns with Sentinel Security's existing brand identity

Deliverable: High-fidelity design mockups for review and approval, followed by development of all features listed above.

Phase 3: Integration, QA, and Launch (Weeks 7-10)

Upon design approval and receipt of final content from Sentinel Security, the team will:

- Populate the site with content provided by Sentinel Security
- Build the redesigned website within the agreed-upon platform (e.g., Framer or an alternative identified during discovery)
- Implement responsive design for mobile and desktop
- Test all integrations (LinkedIn connectivity, lead capture forms, video hosting, blog/newsletter)

- Conduct quality assurance testing across browsers and devices
- Coordinate a launch plan and provide a brief handoff/training session for the Sentinel Security team

Deliverable: Live, modernized website deployed to Sentinel Security with all integrated features functional.

4. Content Responsibilities

Sentinel Security will be responsible for developing all website content, including page copy, blog/newsletter posts, case study materials, and video assets. The Roux Institute team will provide content templates, formatting guidelines, and placeholder structures during the design phase to facilitate this process. Timely delivery of final content is critical to maintaining the project timeline.

5. Out of Scope

The following items are acknowledged as priorities for Sentinel Security but are **not included** in this engagement. They may be addressed in a subsequent phase of work:

- Client portal with authenticated login and role-based access
- Dashboard development within a client portal
- Event calendar with registration functionality
- Ongoing content creation, copywriting, or content management post-launch
- Long-term website maintenance or hosting management

Project Timeline:

Phase	Duration	Target
Phase 1: Discovery and Information Architecture	2 weeks	Weeks 1-2
Phase 2: Design and Feature Development	4 weeks	Weeks 3-6
Phase 3: Integration, QA, and Launch	4 weeks	Weeks 7-10

NORTHEASTERN RESPONSIBILITIES:
The following are responsibilities and other obligations of Northeastern:

- Project management and delivery oversight
- Website audit and discovery (sitemap, audience analysis, wireframes)
- Page design, development, and all technical builds (blog, lead capture, CRM integration, video hosting, LinkedIn integration)
- QA testing across browsers and devices
- Content templates and formatting guidelines
- Handoff and training session at launch

COMPANY RESPONSIBILITIES:
The following are responsibilities and other obligations of Company:

- Access to all systems (Framer, other supporting systems, within 3 days of project kick-off)
- Develop and deliver all website content (copy, case studies, videos) on schedule
- Designate a single point of contact for approvals
- Provide brand assets (logos, colors, imagery)
- Provide access to Stacy (existing Framer site) and other stakeholders
- Review and approve deliverables within 5 business days
- Cover recurring costs for the video hosting solution

MUTUAL RESPONSIBILITIES:
The following are responsibilities, deliverable and other obligations of both Company and Northeastern: (e.g., participate in meetings):

- Communication and Responsiveness — Both parties agree to maintain open, timely communication throughout the engagement and flag blockers or concerns promptly to avoid delays.
- Timeline Adherence — Both parties are responsible for meeting agreed-upon milestones; Northeastern delivers design and development assets on schedule, and Sentinel Security delivers content and approvals within the defined windows.
- Platform and Technology Decisions — Key decisions, such as the final website platform (Framer or alternative) and video hosting solution, will be made jointly with input and sign-off from both teams.
- Scope Management — Any requests to expand or change scope will be reviewed and agreed upon by both parties before work proceeds, with adjustments to timeline or pricing documented accordingly.
- Quality and Brand Alignment — Both parties share responsibility for ensuring the final product accurately reflects Sentinel Security's brand and meets the success criteria outlined in the SOW.
- Launch Readiness — Both teams will collaborate on the launch plan to ensure a smooth go-live, with Northeastern leading technical deployment and Sentinel Security confirming content completeness and stakeholder readiness.

ASSUMPTIONS:
The following are assumptions made by both Company and Northeastern and involved in the performance of services under this SOW:

- Sentinel Security will provide timely access to stakeholders for discovery interviews and design review
- Sentinel Security will develop and deliver all website content (copy, case studies, videos) according to a mutually agreed content delivery schedule
- Sentinel Security will designate a single point of contact for approvals to keep the project on schedule
- Existing brand assets (logos, color palettes, imagery) will be provided by Sentinel Security
- Feedback on deliverables will be provided within 3 business days of delivery

KEY PERSONNEL:

Team and Roles

Role	Responsibility
Roux Institute Project Lead (1)	Overall project management, stakeholder coordination, and delivery oversight
Roux Institute Student Team (2)	Design, development, integration, and QA
Sentinel Security (Nikki Rutman)	Business context, content development, and approval authority
Sentinel Security (Stacy)	Technical point of contact for existing Framer site and platform access

SCHEDULE AND TERM:
The parties currently anticipate the Services will begin on or before May 1, 2026 and will conclude before July 15th unless the parties otherwise agree in writing. Any changes to the scope and objectives of the Services that impact the project timing, project cost, or the project deliverables, will be made solely by written agreement of the parties. Northeastern will not exceed any estimate of time, fees or expenses set forth herein without the prior written consent of Company. Company shall not be responsible for payment for any work performed or fees or expenses incurred in excess of the estimates set forth herein unless agreed to in writing in advance by Company.

COMPENSATION / PAYMENT MILESTONES: